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I. PURPOSE OF THE REQUEST 

 

The purpose of this Request for Proposals (RFP) is to provide interested consulting firms with enough information about 

the professional services desired by the Bismarck-Mandan Metropolitan Planning Organization (MPO) for the following 

project: 

 

2021 Travel Demand Model and Socio-Economic Update AND 2025-2050 Metropolitan Transportation Plan 

 

The Bismarck-Mandan Metropolitan Planning Organization (MPO) is requesting the services of a transportation 

engineering/planning firm(s) to conduct the combined update of the 1) 2021 Travel Demand Model and Socio-Economic 

Update (TDMSE) and 2) 2025-2050 Metropolitan Transportation Plan (MTP), which will consider transportation issues to 

the year 2050.  The 2025-2050 MTP will be an update to the 2020-2045 MTP.   

 

The MPO recognizes the current dual study effort as more expansive than its typical transportation studies.  It is preferred, 

but not required, that consulting companies partner with other firms and/or subconsultants to ensure all scope items are 

completed on-time and on-budget. 

 

The TDMSE/MTP update will be in cooperation with the North Dakota Department of Transportation (NDDOT), the 

Federal Highway Administration (FHWA), Federal Transit Administration (FTA), the Cities of Bismarck, Mandan, and 

Lincoln, Burleigh County and Morton County. 

 

 

II. GENERAL INSTRUCTIONS 

 

A. Any questions or comments regarding this proposal should be submitted to: 

 

Bismarck-Mandan MPO 

221 N 5th Street 

P.O. Box 5503 

Bismarck, ND 58506-5503 

 

E-Mail: rdrewlow@bismarcknd.gov  

(Please submit all questions in writing by March 15, 2022.) 

B. Proposals shall be submitted to: 

Bismarck-Mandan MPO 

City/County Building 

221 N 5th Street 

P.O. Box 5503 

Bismarck, ND 58506-5503 

 

C. All Proposals must be clearly identified and marked as follows: 

 

Proposal for: 

2021 TDMSE and 2025-2050 MTP 

Firm’s Name 

Bismarck-Mandan MPO 

 

D. The MPO will only consider proposals received prior to 4:00 PM Central Time on Wednesday, March 16, 

2022, which also contain a sealed cost estimate(s).  Eight (8) copies of the written proposal, one (1) electronic 

copy, and one (1) copy of the sealed cost estimate(s) (submitted in a separate, sealed and clearly marked 

envelope) must be received by the deadline.  Sealed cost estimates are required for the both the prime 

consultant and any subconsultants.  Cost estimates, collectively, are not to exceed $520,000.  Electronic 

copies may be sent via a flash drive or emailed to rdrewlow@bismarcknd.gov.  Proposals received after the 

mailto:rdrewlow@bismarcknd.gov
file:///C:/Users/rachel3504/Desktop/2025-2024%20MTP/RFP_TDMSE_2050MTP/rdrewlow@bismarcknd.gov
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4:00 PM deadline will be considered unresponsive and will not be considered for an interview. The MPO 

reserves the right to reject any or all proposals. 

E. Consultants are encouraged to partner with other firms and/or sub-consultants to ensure that all scope items 

are completed on-time and on-budget.    

F. Proposal Cut Down:   

The Selection Committee intends to interview (in -person) between three (3) and five (5) consultants, 

depending on the number and quality of proposals received.  Strength of the written proposals will be the 

basis for awarding an interview.  Consultants who are awarded an interview will be notified by phone. 

Consultants not selected for an interview will be notified in writing. 

G. Selection Committee:   

The Selection Committee will consist of an eight (8) person panel; seven (7) voters and one (1) moderator.  

Committee members represent the following entities: MPO, City of Bismarck, City of Mandan, City of 

Lincoln, Burleigh County, Morton County, and NDDOT.  The MPO Project Manager will moderate the 

interviews and provide a tie breaking vote in the event that neither Consultant employs a ND-Certified DBE. 

H. Interviews:  

Consultants will be evaluated on both written proposal and in-person interview.  Ranking is based on the 

criteria listed in Section V: Evaluation Criteria and Process.  Interviews are planned to be held between April 

11-14, 2022.  Consultants will be given fifty (50) minutes for their interview and Q&A.  Consultants manage 

their own time and are encouraged to leave space at the conclusion of their presentation for questions and 

answers.  There will be ten (10) minute breaks between interviews for set up and tear down.  Consultant may 

provide a video conference platform for team members participating remotely. 

I. Disadvantaged Business Enterprise: 

In the event that two consultants are equally ranked as the top consultant, additional positive consideration 

will be given to proposals which employ a Disadvantaged Business Enterprise (DBE) company.  The DBE 

company must be certified with the North Dakota Department of Transportation (NDDOT).  This applies 

equally to the prime or sub-consulting company, and any such company should be identified in the proposal.   

J. Selection and Approvals:  

Selection will be based on the interview committee’s recommendation and a successful cost proposal.  All 

interviewees will be notified of the selection results by phone and formal letter. Approval of the top ranked 

consultant will be requested of the MPO’s TAC and Policy Board.   

K. Contract Negotiations: 

Contract development will begin immediately after Policy Board approval of the top-ranked consultant.  The 

MPO has a template contract which it desires to use for the study.  Consultant will be required to prepare a 

scope of work and final fee schedule, which will be included in the contract.   (To expedite contract 

negotiations, the MPO requests a sealed cost estimate(s) be prepared and submitted with the RFP submission.  

This will become the final fee schedule.)  The draft contract is reviewed by MPO Staff, local and federal 

partners, and legal counsel(s).  After negotiations, the MPO intends to execute the contract upon staff 

authority. 

 

Final negotiations will include submission of: 

1) Prime Consultant scope of work and final fee schedule not exceeding $520,000 

2) Scope of work and fee schedule for ALL Subconsultants  

3) Prime Consultant Certificate of Liability Insurance 

4) Prime Consultant Indirect Cost Form (blank form will be provided by MPO) 

5) SFN 60233: Prime Consultant Request to Sublet Form (blank form will be provided by MPO) 

6) Up-to-date SF330 Form for NDDOT (See Section III: Content of Proposals). 

 

 

III. CONTENT OF PROPOSALS 

 

Length of Proposals: 

The proposal pages shall be numbered and limited to eight (8) pages, preferably double sided.  The reverse of the first page 

would be page 2.  The cover page, table of contents, and appendix material will not count toward the eight (8) page limit. 

Stapling is preferred over spiral binding. 
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Required Elements for Proposal: 

The consultants are requested to be as brief and concise as possible.  The consultant’s written proposal shall address the 

following major sections: 

 

1. Description of firm 

2. Organizational chart showing project team and general activities 

3. Table of key individuals’ time-available for project/study 

4. Understanding of project and proposed work approach 

5. Brief examples of past, pertinent work projects 

 

Required Elements for Appendix: 

The consultant’s appendix must include the following items unless noted as ‘optional’.  The following items will not count 

toward the eight (8) page limit and may take as many pages as needed.    

 

• Proposed Project Schedule: Proposed schedules may begin as soon as April 19, 2022 and should detail all 

activities necessary to complete the study.  Activities may include but are not limited to:  

▪ Contract Negotiations 

▪ Monthly updates (via telephone or in person) to MPO TAC and Policy Board 

▪ Additional information (provided, as available, by MPO, NDDOT, Local Jurisdictions and Partners) 

▪ Data review by MPO, NDDOT, and, if needed, Local Jurisdictions and Partners) 

▪ Steering Committee Meetings 

▪ Technical Workshops for local jurisdictions and partners 

▪ Public Participation Opportunities 

▪ Draft report reviews by MPO Project Manager and Steering Committee (two-week minimum) 

▪ Draft report reviews by State and Federal Oversight Agencies (one-month minimum) 

▪ Final Presentation to NDDOT Management 

▪ Final Presentations of the TDMSE to the MPO’s TAC and Policy Board.  Possibility for Public Meeting. 

▪ Final Presentations of the MTP to all jurisdictional planning commission, all jurisdictional 

councils/commission, and MPO TAC and Policy Board.  Possibility for Public Meetings. 

• Quality Control/Quality Assurance (QC/QA) program: Detail the program that will be used on the project.  This 

(QC/QA) program must identify the team members, their responsibilities, and stages of development at which each 

is to be responsible. 

• Required Qualification Based Selection (QBS) Documents: 

▪ Signed Proposed Sub-Consultant Request Form (Appendix A) 

▪ Signed Consultant Self Certification of Government-Wide Debarment and Suspension (Nonprocurement) 

Form (Appendix B) 

▪ Signed and Notarized Certification and Restriction on Lobbying Form (Appendix C) 

• Resumes or list of Personnel: Detail who will be assigned to work on the project (including titles, education, 

and/or work experience). 

• Optional: Consultants are encouraged to update or complete a Federal Standard Form 330 (Architect-Engineer 

Qualifications). The SF 330 is an NDDOT requirement, and proves the consultant is pre-qualified to provide 

architectural, engineering and/or planning services for NDDOT.  Consultants will not be penalized if the SF 330 is 

omitted in their proposal, but the consultant selected for contract negotiations must provide an active SF-330 

before the contract can be signed.   

 

See http://www.dot.nd.gov/divisions/environmental/docs/cnsultnt_prequal_reqirments.pdf for link to the SF 330.  

All SF 330 forms will be kept on file by the MPO and forwarded to NDDOT. 

 

Required Sealed Cost Estimate:  

See Appendix E.  Cost estimates have no weight in the committee’s ranking process.  This is being requested to expedite 

the contract negotiations.  Sealed cost estimates are required for both the prime consultant and any subconsultants.  Sealed 

cost estimate(s) will be opened for the top ranked consultant after consultant selection and prior to contract negotiations. 

Sealed cost estimate shall not exceed $520,000.  Consultants are directed to leave out all cost estimates from written 

proposals and presentation materials. 

 

  

http://www.dot.nd.gov/divisions/environmental/docs/cnsultnt_prequal_reqirments.pdf
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Disclosure of Proposal Ownership: 

After the selection process, the contents of all proposals will be subject to the City of Bismarck’s Open Records Law and 

may be open to inspection by interested parties.  Any information included in the proposal that the proposing party believes 

to be a trade secret or proprietary information must be clearly identified in the proposal.  Any identified information 

documented as such and protected by law may be exempt from disclosure. 

IV: ADDITIONAL REQUIRMENTS AND MISCELLANEOUS INFORMATION 

 

Federal, State, and Local Contract Requirements:  

The City of Bismarck as the MPO’s Host Agency, the NDDOT, and FHWA require that specific clauses accompany 

federally funded projects executed by the MPO.  Consultants should be prepared to abide by the necessary clauses which 

are included verbatim and unaltered in all potential MPO contracts.  The clauses can be reviewed in Appendix D: Federal, 

State and Local Clauses. 

 

One additional clause not included in Appendix D, but required due to the use of Federal Funds, is the ‘Ownership of Work 

Product Clause’.  Consultants and subconsultants should be prepared to abide by the following: 

 

Ownership of Work Product: All work products and copyrights of the contract, which result from the contract, are the 

exclusive property of BMMPO and NDDOT, with an unlimited license for use by the federal government and its assignees 

without charge. 

 

General Information:  

Bismarck-Mandan MPO reserves the right to enter into a supplementary agreement to have the selected firm perform any 

additional work not currently assigned. 

 

If the contract is terminated prior to completion of the final report, all work completed, which has been compensated for, 

shall become the property of the NDDOT, as per the ‘Ownership of Work Product’ Clause.  The final report will be 

submitted using the following formats and standards, if applicable: 

 

• GIS Shapefiles 

• MS Word/ MS Excel 

• Adobe Acrobat (Standard or Compatible) 

• NDDOT Data Collection Codes and Procedures 

• NDDOT and/or City, as applicable, Drafting Standards 

• NDDOT Design Manual 

• Chapter 19 NDDOT Survey and Photogrammetry Manual 

 

 

V. EVALUATION CRITERIA AND PROCESS 

 

The selection process will be completed in accordance with Bismarck-Mandan MPO policies.  Written proposals shall 

address the firm’s ability to perform the necessary services in the allotted time with qualified personnel.  Selection will be 

based on an array of measures chosen from the following criteria: 

 

1.  Recent, current, and projected workloads 

2.  Ability of professional personnel (staff experience and technical capabilities) 

3.  Related experience on similar projects 

4.  Location 

5.  Project understanding, issues and approach 

6.  Past Performance 

7.  Willingness to meet time and budget 

8.  Recent and current work for the agency 

9.  Project Schedule 

 

The final selection will be based on written proposals along with in-person interviews.  All firms not selected will be 

notified in writing. 
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In the event of equally ranked consultants, additional positive consideration will be given to proposals which employ a 

Disadvantaged Business Enterprise (DBE) company.  If no DBE is employed, the moderator’s rankings will provide the tie-

breaking score.  See Section II: General Instructions for more information.   

 

A final scope of work will be developed and price will be negotiated with the successful firm.  An agreement will be 

executed with a single firm.  If unable to arrive at a mutual agreement with the top ranked firm, the MPO retains the right to 

move on to negotiations with the second (then third, etc.) ranked firm.  Approved sub-agreements for minor portions of the 

work will be permitted. 

 

 

VI. REGIONAL CONTEXT AND EXISTING CONDITIONS 

 

Bismarck-Mandan MPO Region:  

The Bismarck-Mandan MPO consists of the cities of Mandan, Bismarck, and Lincoln, and the metropolitan portions of 

Burleigh and Morton County. The MPO has a performance-based planning process that supports metropolitan community 

development and federal, state and local transportation goals. These plans and programs are intended to lead to the 

development of an integrated, multi-modal metropolitan transportation system that facilitates the safe, efficient and 

economic movement of people and goods. 

 

The MPO planning area is roughly 394 square miles with an estimated population of approximately 115,000 and 50,000 

households (Source: 2013-2017 5-year American Community Survey).  The MPO area is bisected from north to south by 

the Missouri River and is generally comprised of rolling topography throughout. One of the more noteworthy challenges 

facing the MPO planning area is the heightened level of growth, experienced largely due to energy development in western 

North Dakota.  Historic growth trends in the MPO area have traditionally hovered within a 1% to 1.5% annual rate of 

population growth.  The currently adopted growth projection is a “Continuation of Past Trends”, or a 1.2% annual growth 

rate for the period between 2015 and 2045. 

 

While the population growth is generally perceived as positive, there are some noteworthy concerns, specifically: the 

impact of recent growth on public service costs, the continued ability of the MPO region to grow in an efficient manner, 

and the ability to maintain the high quality of life enjoyed by residents of the communities.  The heightened rates of growth 

strain many aspects of the region’s transportation infrastructure and create increased demands on area municipal services, 

schools, and transportation.  Also, topography, man-made barriers, and historical development patterns have contributed to 

challenges regarding roadway connectivity.  The MPO’s local jurisdictions have worked diligently to meet these needs, and 

now must develop a balance to accommodate the expanding systems but also maintain current, aging infrastructure. 

 

The MPO has a planning process that supports metropolitan community development and social goals.  These plans and 

programs are intended to lead to the development of an integrated, multi-modal metropolitan transportation system that 

facilitates the safe, efficient and economic movement of people and goods. 

 

The MPO planning area is currently comprised of approximately 1,200 centerline miles of roadways including significant 

interstate and intrastate roadways, such as, Interstate 94, US Highway 83, ND Highway 1806, ND Highway 6, ND 

Highway 25, and ND Highway 1804.  Based on the release of the 2010 US Census Bureau defined “Urbanized Area” the 

Bismarck-Mandan MPO Policy Board adopted an “Adjusted Urbanized Area”.  The MPO also maintains and routinely 

updates their functionally classified network, which was, as of winter of 2021, in the process of being approved by 

NDDOT.  The functionally classified network and “Adjusted Urbanized Area” are expected to be updated to reflect the 

2020 census during the development of these studies. 

 

There are over 70 miles of paved multi-use trails within the Bismarck-Mandan area. The bulk of the trails are comprised of 

a ten (10) foot wide paved asphalt cross section. The City of Bismarck has implemented on-street bike facilities which 

include a combination of striped bike lanes and share-the-road signage.  The City of Mandan has evaluated placement of 

bike facilities for the downtown region (through the Downtown Mandan Subarea Study), but there are no plans currently to 

implement bike lanes or signage.  Like many communities throughout the United States the Bismarck-Mandan area has a 

variety of challenges related to bicycle and pedestrian concerns.  The Bismarck-Mandan MPO has completed its first Bike-

Ped Plan in December 2017.  This effort is not planned to be updated at this time.   Tenets from this study should be 

incorporated into the 2025-2050 MTP. 
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Bis-Man Transit is the public transportation provider for the MPO planning area. Bis-Man Transit maintains a “fixed route” 

bus service currently providing 6 routes within Bismarck and Mandan. Additionally, Bis-Man Transit provides extensive 

paratransit and demand response services, for qualifying riders, within the Bismarck, Mandan, and Lincoln city limits and 

within 3/4ths mile from a fixed route roadway. An update to the transit development plan (previously updated in 2019) is 

expected to occur in 2022-2023. Tenets from this update should be rolled into the 2025-2050 MTP.  Additionally, West 

River Transit provides public transportation services between residents in rural portions of the region to the Bismarck-

Mandan area. 

 

The Bismarck Municipal Airport provides passenger and air freight access into and out of the region. The airport currently 

has five (5) different passenger airlines providing direct service to Minneapolis, MN; Denver, CO; Las Vegas, NV; 

Phoenix/Mesa, AZ; Chicago, IL; and Dallas/ Fort Worth, TX. 

 

Freight rail service into, out of, and through the MPO planning area is provided by rail lines maintained and operated by 

Burlington Northern Santa Fe Railway and Dakota Missouri Valley and Western Railroad. A truck/rail trans-load facility 

(the Northern Plains Commerce Centre) is located in the southern portion of the City of Bismarck adjacent to the Bismarck 

Airport. There is currently no passenger rail service available to the Bismarck-Mandan area, but area commissions have 

recently entertained presentations from the Big Sky Passenger Rail Authority, whose goal is to reinstate the Hiawatha 

Passenger Rail Route which formerly connected to the MPO area. The MPO completed its first Freight Study in 2018.  

Tenets from this plan should be rolled into the 2025-2050 MTP. 

 

A variety of studies have occurred since the 2020-2045 MTP that will have influence on the 2025-2050 MTP:  

Transit Development Plan (2019); US 83 Alternatives Study (2019); Orthophotography and LIDAR update (2020); 

Intersection Analysis Study (2020); Pavement Condition and Analysis Report (2020). 

 

The area has traditionally relied heavily on federal financial resources for the provision of transportation services and 

infrastructure. However, it is a significant concern that federal financial resources will not be able to keep pace with 

transportation needs associated with the Bismarck-Mandan area.  New funds available under the Infrastructure Investment 

and Jobs Act (IIJA) legislation should be considered carefully within the life of this plan.  While increased funds are 

expected to become available for transportation infrastructure development and maintenance, an evaluation of alternative 

local and regional funding sources should be considered for further horizons. 

 

In 2017, the North Dakota ‘Main Street Initiative’ grant program began.  This State effort aims to increase economic 

vitality and multi-modal transportation opportunities within ND downtowns.  The initiative follows the premise that 

downtown healthfulness is indicative of healthfulness in the wider community.  This program remains in existence, and the 

MTP should be mindful to fit these priorities within the needs of network expansion and maintenance. 

 

 

VII. OBJECTIVE  

 

The overall intent of this effort will be 1) to review the 2021 Travel Demand Model and develop updated socio-economic 

projections for MPO area and 2) to develop a financially constrained, Metropolitan Transportation Plan document which 

will provide recommendations for short, medium, and long-range future transportation needs.  The Bismarck-Mandan MPO 

must update these documents every five (5) years. A board approved TDMSE and 2025-2050 MTP must be completed no 

later than March 2025.  They need not be approved at the same time. 

 

The MPO believes this dual study effort is more expansive than a typical transportation study.  It may pose challenges to 

complete both products in the time allowed.  Therefore, the MPO prefers, but does not require, that consultants partner with 

other agencies and/or subconsultants to ensure that the scope of both study’s efforts are completed on-time and on-budget.   

 

The resulting documents should be compliant with remaining MAP-21 and FAST Act legislation, as well as the new 

Infrastructure Investment and Jobs Act (IIJA). 
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VIII: STUDY AREA 

 

The study area encompasses the entire 395 square miles bound by the Bis-Man MPO Boundary.  This includes the 

corporate limits of Bismarck, Mandan and Lincoln, as well as portions of Burleigh and Morton County. 

 

 
 

 

IX. SCOPE OF WORK AND REVIEW/COMPLETION PROCESSES 

 

The scope of this dual study is divided into two portions.  The TDSME scope follows below and the MTP scope begins 

on page 12.  There is likely be overlap in the work of TDSME and MTP.  This is expected to ensure the final products are 

adopted no later than March 2025. 

 

TDMSE SCOPE 

 

TDMSE 1 - Project Management 

This task involves activities required to manage the project including staff, equipment and documentation.  It also includes 

the preparation of progress reports, documenting travel and expense receipts, and preparing and submitting invoices.  

Participation in monthly progress meetings with the MPO Technical Advisory Committee and Policy Board, preparation of 

committee meeting agendas, and maintaining minutes for these meetings is included. The TDMSE project manager is 

expected to meet with the TAC and Policy Board at least one (1) time during the study. 

 

TDMSE 2 - Steering Committee and Focus Group(s) 

The MPO project manager will assist the consultant in developing a project Steering Committee and assigning stakeholders 

to project Focus Groups.  The Steering Committee will assist in the development of the project and review written technical 

memorandums and the final draft report.  The consultant shall meet with the Steering Committee periodically during the 

study to review data and recommendations.  Project Focus Groups will be comprised of local experts who have interest and 

knowledge in future community growth.  The consultant shall meet with the Focus Groups at least once during the project.  

Focus Group participants may include, but are not limited to, land developers, area planners and engineers, and/or local 

politicians. 

 

TDMSE 3 - Evaluate Available Socio-Economic Data and Other Data Needs 

The consultant will work with MPO Staff to identify and source the needed socio-economic data (Census, enrollment, 

enplanements, household and employment data, etc.)  The consultant will also review, analyze, and streamline the socio-

economic data currently available for the project.  Data includes MPO-wide household permit data in GIS (maintained by 

the MPO and City of Bismarck GIS department) and 2021 Household and Employment Data (purchased from Data-Axel).  

This activity will focus on improving the data so it better integrates with the model and the future MTP update.  If 

deficiencies are found, the consultant will discuss such deficiencies in writing, providing feedback toward improving future 



Page 10 

data or data purchases.  If additional demographic or projection data is needed, consultant may purchase data on behalf of 

MPO, as approved by the MPO Project Manager. 

 

TDMSE 4 - Utilize GIS to Assign Baseline Demographic Data to TAZ Network 

The MPO plans to use the 2020 Census boundaries for the updated TAZ network.  Consultant will be requested to secure 

the Census/TAZ boundaries in GIS format from the Census online.   

 

Using the Socio-Economic Data and guidance from the Steering Committee, Focus Group(s), and MPO staff, the consultant 

will be required to evaluate and sort the data into a cross tabulation by number of households and number of vehicles by 

household.  The consultant will then assign baseline demographic data—households and employment centers—to each 

TAZ for the 2021 base year scenario.  Data assignment will be monitored and approved by the MPO Project Manager. 

 

Final products of this scope of work element should be created in tabular and GIS shapefile formats, or another format 

agreed upon by the MPO.   All completed GIS work shall be delivered to the MPO Project Manager in an ESRI compatible 

shapefile upon the completion of baseline assignments.  

 

TDMSE 5 - Evaluate Previous and Current Forecast Methodology 

Following the assignment of base year demographics to the 2021 TAZ network, the consultant will work with MPO staff, 

project Steering Committee, and/or Focus Groups to develop, analyze, and select the preferred methodology that will be 

used to establish demographic forecasts.   This activity will include a review of the previous forecast methodology. 

 

The consultant will create a technical memorandum that address the following: 

 

▪ Forecast methodology and data sources used in development of previous LRTPs/MTPs and 

transportation/development studies. 

▪ Accuracy of previous forecasts/analyses. 

▪ Appropriateness of duplicating past methodologies or supplanting with additional data sources and/or a 

change in methodology. 

▪ Provide feedback on deficiencies and enhancement opportunities for 2021 Socio-Economic data. 

▪ An evaluation of the current data development process and recommendation on how to proceed. 

 

The Consultant shall include two or three potential growth scenarios and methodological options within the technical 

memorandum.  These growth scenarios will be vetted by the MPO staff and the Steering Committee prior to creating the 

baseline demographic data.  TAC and Policy Board will approve a preferred growth scenario to promote to the next task, 

assignment of demographic projections.  

 

TDMSE 6 - Development Scenario and Assigning Demographic Projections 

Once the preferred growth scenario is approved by the MPO boards, future year demographic projections will be developed 

to the horizon year 2050 and assigned to TAZs.  The MPO will accept 10- or 15-year projection intervals.  Final products of 

this scope of work element should be created in tabular and GIS shapefile formats, or another format agreed upon by the 

MPO.   

 

The following is the minimum requests for demographic growth projections: 

 

1. Population: Estimate population, or total households and jobs, beginning July 1, 2021, for the following 

geographies:  

a. The Traffic Analysis Zones (TAZs) within the MPO planning area. TAZ geographies will be provided to 

the consultant prior to development of the demographic projections. The consultant, in coordination with 

the MPO, may suggest changes to the TAZ geography if necessary; 

b. Metropolitan Statistical Area (MSA) 

c. MPO Metropolitan Planning Area; 

 

2. Households: The consultant will provide the following household projections at the TAZ geography level. 
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a. Household Type – Percentage splits between single family and multi family dwelling units. The forecasts 

shall consider single family households as those with three or less units and multi-family households as 

those with four or more units.  

b. Household Size – Percentage splits by total number of households by household type. Size classification 

shall be based on one person, two persons, three persons, and four or more person households.  

c. Percentage Owner and Renter Occupied – Percentage splits by total number of households.  

d. Income – Percentage splits by total number of households. Income category definitions will be based on 

those used in the American Community Survey (ACS).  

e. School-aged children – Number of children between the ages of 5 and 18, allocated by TAZ. 

f. College Students – Number of enrolled college students, allocated by TAZ. 

g. Vehicles per Household- Percentage splits by total number of vehicles by number of vehicles in 

household. Size classification shall be based on one vehicle, two vehicles, three vehicles, and four or 

more vehicle households.  

 

3. Employment – The consultant will provide employment projections at the TAZ geography level. The consultant 

will provide the following employment forecasts by North American Industry Classification System (NAICS) 

code. 

a. Manufacturing (NAICS 31-33) 

b. Industrial (NAICS 21,23)  

c. Retail (NAICS 44-45) 

d. Service (NAICS 22,51,52,53,55,56,61,62,71,81,99) 

e. Agriculture (NAICS 11) 

f. Education (NAICS 61) 

 

TDMSE 7 - Model Performance Review and Validation 

Duties associated with the review and validation of the model should include but not be limited to the following: 

 

1. Review the current transportation model and practices to ensure best practices are being used. 

2. Determine the capabilities of the current transportation model to evaluate various scenarios such as, but not 

limited to, mixed-use development patterns, transit-oriented development, and other development alternatives 

of varying residential densities.  Provide recommendations for the transportation model to effectively evaluate 

the aforementioned scenarios if necessary. 

3. Review and provide recommendations of the current Transportation Analysis Zone (TAZ) structure. 

4. Review the current transportation model network for accuracy. 

5. Review pseudo link connection locations (centroid connectors) to the transportation model network. 

6. Perform model sensitivity testing 

7. Perform capacity calculations 

8. Determine external trip projections for different roads 

 

Suggested model revisions will be reviewed by MPO staff and the Steering Committee, forwarded to ATAC, and 

implemented once all parties agree to the suggested change.  This scope of work item is intended to be an iterative process.  

Aside from creating the shapefile deliverables which can be incorporated into the model, the Consultant will not make 

physical changes to the model. 

 

TDMSE 8 - Public Involvement: 

See Section IX: Public Involvement Plan for detailed information. 

 

TDMSE 9 - Draft Development and Review: 

A draft report for the 2021 TDMSE shall be produced after all study elements have been reviewed and approved by MPO 

staff and the Steering Committee.  The report shall include a main body and an executive summary.  Copies of the draft 

report shall be provided for the Steering Committee(s) and the MPO project manager for review prior to review by State 

and Federal oversite agencies.  Once comments are addressed, copies of the draft report shall be provided to NDDOT, 

FHWA and FTA for their review and comment, for at least a two-week period.  All comments from the MPO, NDDOT, 
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FHWA, and FTA shall be addressed to the respective entity’s satisfaction prior to development of the final draft and final 

presentations. 

 

TDMSE 10- Final Presentations/ Completion: 

The final draft report of the 2021 TDMSE shall be advertised and made available to the public for at least 15 days before 

the final presentations.  The consultant will be requested to make a presentation to the MPO Technical Advisory Committee 

and the MPO Policy Board for review and acceptance/approval of the final draft report.  Approval of the final draft report 

by the MPO Policy Board, and subsequent distribution of study deliverables, will mark the completion of the study. 

 

TDMSE 11 - Final Deliverable: 

The final project report of the 2021 TDMSE shall be produced after all comments on the draft report are addressed, final 

presentations are complete, and the report has been approved by the MPO TAC and Policy Board.  A minimum of eight (8) 

paper copies shall be provided.  A pdf-based electronic version shall also be provided.  All products are to be delivered to 

the MPO project manager for dissemination to the jurisdictional agencies.   

 

 

MTP SCOPE  

 

General Discussion: 

The MTP document will be a key tool in establishing and maintaining our regional transportation system. The MTP will 

evaluate needs, set priorities and coordinate improvements at a regional transportation system level.  It will do this while 

being financially constrained, and environmentally and socially sensitive. The MTP will consider short, medium, and long-

range transportation needs between 2025 and 2050.  

 

The MTP should address multiple modes of transportation: automobile, freight, bicycle, pedestrian, and transit. 

Additionally, the MTP should consider Intelligent Transportation System (ITS). The update of the Bismarck-Mandan MPO 

ITS Regional Architecture recently occurred and was approved in December 2021. 

 

The selected consultant shall develop a long-range transportation plan compliant with federal, state, and local regulations 

with specific attention to: 23 Code of Federal Regulations Part 450 Subpart C-Metropolitan Planning and Programming; 

and the North Dakota Century Code Chapter 40-48 Municipal Master Plans and Planning Commissions.  

 

The selected consultant for the dual project should review the 2020-2045 MTP (Arrive 2045), as well as review and ensure 

consistency with other key MPO, State and jurisdictional studies and plans. 

 

Planning level unit cost estimates shall be developed and provided to the Bismarck-Mandan MPO for new construction and 

reconstruction of transportation facilities including but not limited to: Principal Arterial, Minor Arterial, and Collector 

roadways; bridge structures; multi-use trails; sidewalks; bicycle lanes; interchanges and associated auxiliary lanes; traffic 

signals; roundabouts; and para transit and fixed route buses. For roadway estimates rural and urban cross sections should be 

provided in both rolling and flat terrain.  

 

Consideration should be given to linking NEPA and the transportation planning processes where appropriate in the 

development of the MTP.  

 

Special attention should be given to any updates needed as a result of the recent passage of the Infrastructure Investment 

and Jobs Act (IIJA).  This includes revisions to Planning Emphasis Areas, Federal goals, and funding sources. 

 

The following items were given priority in a previous LRTP/MTP.  Continued emphasis should be given to: 

 

• Addressing North-South transportation issues within the City of Bismarck. This could be done through the 

development of a special chapter within the MTP, the development of a “white paper”, or any other similar means 

to establish a heightened level of emphasis regarding this issue.  

• Addressing East-West movement in the City Mandan.  This includes ensuring planned connections to up-and-

coming growth areas for the city. 
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• Increasing access between Bismarck and Lincoln. Improved motorized and pedestrian/bicycle access between the 

communities should be addressed.  

• Re-evaluation of local priorities regarding the timing and sequence of Interchange reconstruction and/or 

development. 

• Continue to promote a list of short-range constrained projects, which may be promoted for funding during the life 

of the MTP, particularly for Urban Roads funding.  These may be ranked or grouped, but should be limited to 

ensure all or most can be programmed for funding before the adoption of the 2030-2055 MTP. 

• Promoting preservation projects across grant areas to ensure the system is maintained. 

 

MTP 1 - Project Management 

This task involves activities required to manage the project including staff, equipment, and documentation. It also includes 

the preparation of progress reports, documenting travel and expense receipts, and preparing and submitting invoices in a 

timely manner. This task includes monthly progress reports to the MPO, the Technical Advisory Committee, and to the 

Policy Board. 

 

MTP 2 - Steering Committee(s): 

The MPO project manager will assist the consultant in developing a Steering Committee(s) for the study.  The 

Committee(s) may contain but are not limited to the following members: 

 

• Jurisdictional Engineers/ Traffic Engineers 

• Jurisdictional Planners 

• Staff of Bis-Man Transit 

• Freight Partners 

• Area Bike/Walk Advocates 

• School District Representatives 

• Emergency Management Personnel 

• Jurisdictional Fire and Police Personnel 

• Business and Local Economic Development Representatives (Realtors, Home Builders’ Association, Chamber 

EDC) 

• Agencies representing specific person groups or area interest groups (AARP, United Way, etc.) 

• Staff member(s) of the MPO 

• NDDOT Local Government Division 

• FHWA 

• FTA 

 

The consultant shall meet with the Steering Committee periodically, and as necessary, during the study process to review 

data and recommendations. 

 

The consultant shall provide progress/technical memorandums at key points throughout the study process.  Sufficient 

copies shall be provided for the distribution to the Steering Committee. 

 

MTP 3 – Review of Recent MPO and Local Partner Plans 

Several Jurisdictions and local partners may have updated their strategic or comprehensive plans since the adoption of the 

last MTP.   Consultant will poll the steering committee early on in the study process to identify which plans should be 

collected and reviewed. The current MTP should be in-sync with these documents and goals of their respective 

communities. 

 

MTP 4 - Monthly TAC and Policy Board Meetings: 

The consultant will provide monthly updates (i.e. progress reports) to the MPO TAC and Policy Board.  Updates will be 

conducted verbally and with written memorandums, briefly updating board members on the status of the project.  A 

minimum of one (1) personal appearances is also required before the TAC and Policy Board during the development or 

completion of the study. 
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MTP 5 – MPO Community Household Survey: 

Consultant will hire out or develop and administer a statistically valid community household survey to understand the 

public’s travel habits, preferences, and attitudes towards area travel.   

 

MTP 6 – Evaluate Effects of Alternative Vehicles: 

The MPO recognizes that autonomous and/or alternative fueled vehicles will have impact on transportation networks in the 

near future.  Consultant should continue discussion of how the MPO can best plan for these vehicles and technologies in the 

community. Topics of discussion could include but are not limited to: ideal location of charging stations, need for area-wide 

data transmission systems, interconnected communication between vehicles and traffic network (i.e. stoplights, etc.), and 

effects of these vehicles on trip production. 

 

MTP 7 – Development of Implementation Schedule: 

Transportation Performance Measures are designed keep MPO’s and local jurisdictions accountable to efficient use of 

Federal funds, to help them achieve national transportation goals, to adhere to better decision making, and to increase 

transparency of project prioritization, selection and funding.  The Bismarck-Mandan MPO foresees that performance 

measures will necessitate changes in the ways that the jurisdictions select and prioritize network improvement projects.  

Additionally, the uncertainty of future federal funding creates a need to be even more strategic in planning and preparing 

for federally aided projects.   

 

For these reasons, the MPO would like to establish a highly defined short-term implementation plan (covering 6-8 years).  

This implementation plan shall directly inform the yearly Urban Road and/or Urban Regional solicitation process.  This 

schedule should be developed through local knowledge and expertise, be backed by an analytical performance-based 

evaluation process, be agreed upon by all jurisdictions, and be mindful of new state and federal transportation centered 

initiatives. 

 

Mid- (~5 or 7-15 year) and long-term (~15-25 years) implementation schedules should also be developed using the above 

criteria, but will not be defined on a year-by-year basis.  

 

MTP 7 – Incorporate Federal Initiatives: 

New Federal initiatives have arisen since the adoption of the 2020-2045 LRTP.  To maintain compliance with federal 

regulations, the following items should be defined and discussed within the MTP.   These definitions are to inform the 

selection of transportation projects in the fiscally constrained plan. 

  

• State adopted and MPO Supported Performance Measures 

• Transportation Systems Management and Operations (TSM&O) 

• Equity and Equity Analysis 

• Resiliency and Climate Change 

 

MTP 8 – Other: 

The MPO requests that the following items be given specific consideration and discussion during the development of the 

MTP. 

 

• Continue promoting items bulleted in the ‘General Discussion’ section (page 12) 

 

• Discuss policies and best practices for incorporating new ITS elements into the transportation network.  Identify 

general funding requirements for ITS elements. 

 

• Discuss with the Steering Committee how to enhance coordination of regional project planning and 

programing amongst the Local Municipality, District DOT office, and NDDOT Headquarters.  

 

• Incorporate recommendations of the 2023 Transit Development Plan, which will be completed between summer 

2022 and summer 2023. 
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• Discuss how the MPO may develop a ‘Data Plan’, including what types of data the MPO may collect from year to 

year and how they may use these in productive ways for their jurisdictions.  Develop workshops with local 

partners and jurisdictions to identify problems and potential data solutions. 

 

• Define, discuss and incorporate prospective MPO ADA Plan elements into the MTP.   

 

• Emphasize maintenance programs and projects (mill and overlay, concrete pavement repair, chip seal).  Identify 

specific projects in the implementation plan, when able. Specifically address optimum funding splits between 

maintenance and expansion projects and provide guidance for programming.  Discuss the state of the exiting 

pavement management programs with the jurisdictions and within the MTP.  Provide guidance, as needed, to assist 

local jurisdictions in better implementation of their respective pavement management programs.  

 

• Discuss Safety/ Highway Safety Improvement Program projects.  These projects may not be specifically 

identified in the implementation plan, but should be discussed in general.  The discussion should clearly point out 

how these projects are funded even though they are not explicitly identified. 

 

MTP 10 - Public Involvement: 

See Section XI: Public Involvement Plan for detailed information. 

 

MTP 11 - Draft Development and Review: 

A draft report of the 2025-2050 MTP shall be produced after all study elements have been reviewed and approved by MPO 

staff and the Steering Committee.  The report shall include a main body and an executive summary.  Copies of the draft 

report shall be provided for the Steering Committee(s) and the MPO project manager for review prior to review by State 

and Federal oversite agencies.  Once comments are addressed, copies of the draft report shall be provided to NDDOT, 

FHWA and FTA for their review and comment, for at least a two-week period.  All comments from the MPO, NDDOT, 

FHWA, and FTA shall be addressed to the respective entity’s satisfaction prior to development of the final draft and final 

presentations. 

 

MTP 12 - NDDOT Management Meeting: 

The consultant will present a draft of the 2025-2050 MTP to the North Dakota Department of Transportation management 

team to obtain comment prior to the Public Hearing and final approval process. 

 

MTP 13 - Final Presentations/ Completion: 

The draft report 2025-2050 MTP shall be advertised and made available to the public for a minimum of fifteen (15) days 

before the final presentations. The consultant will be requested to make a presentation to all jurisdictional planning and 

oversight boards and both MPO oversight boards.  Approval of the final draft by the MPO Policy Board, and subsequent 

distribution of study deliverables, will mark the completion of the study. (See Section XI: Public Involvement Plan, Part 3 

for list of presentations.) 

 

MTP 14 – Final Deliverables: 

The final study report of the 2025-2050 MTP shall be produced after all comments on the draft report are addressed, final 

presentations are complete, and the report has been approved by the MPO TAC and Policy Board.  A minimum of eight (8) 

paper copies shall be provided.  A pdf-based electronic copy shall also be provided.  All products are to be delivered to the 

MPO project manager for dissemination to the appropriate City, County or MPO staff, TAC and Policy Board Member, and 

oversight entity.   

 

 

X.  SCHEDULE FOR CONTRACT DEVELOPMENT AND FINAL STUDY DEADLINE 

 

 RFP Submittal Deadline    March 16, 2022 

 Notification for Interviews    March 29 - 31, 2022 

 Interviews and Notification of Ranking  April 11-14, 2022 

 Approval(s) and Notice to Proceed   April 19, 2022 

 Formal Notification of Firms April 20-22, 2022 

 Negotiation of Work Fee and Scope of Work April - May, 2022 

 Final Project Report & Presentations  No later than March, 2025 
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XI. PUBLIC INVOLVEMENT PLAN 

 

In order to achieve the proposed vision for the 2025-2050 MTP, it is imperative that residents, businesses and stakeholders 

be involved in the development of the study.  Direct effort should be made to obtain broad-based support from the 

community.  Consultants shall prepare a Public Involvement Plan that is consistent with the MPO’s active Public 

Participation Plan and complies with Title VI of the Civil Rights Act of 1964 and the Executive Order on Environmental 

Justice of 1994.  The following are the minimum public involvement activities the consultant should include: 

 

TDMSE 

1. One (1) presentation, with potential to be a public meeting, with the MPO Technical Advisory Committee at the 

end of the study;  

2. One (1) presentation to the MPO Policy Board at the end of the study. 

 

MTP 

1) Three (3) public meetings/design charrettes for the general public, including residents, businesses, and 

stakeholders.  The meetings or comment opportunities may be in-person, online, or hybrid.  Meetings should 

present the MPO as a unified region, and not separate east and west river areas.  Meetings should inform the 

community of the study’s purpose, extent, and progress; present existing conditions and alternatives; and engage 

the public to provide input and seek information on study issues.  All input and attendance from the public 

meetings shall be recorded and all concerns and suggestions will be included and addressed in the study document.  

2) A web site for the study that will be interesting, provide up-to-date information, and be easy to use by the public; 

3) Thirteen (13) final presentation meetings, with potential for each to be a public meeting.  One meeting with each 

entity below.  Planning boards should hear presentations before their respective County/City Board.  

 

• NDDOT Management 

• Bismarck Planning Commission 

• Bismarck City Commission 

• Burleigh County Planning Commission  

• Burleigh County Commission 

• Lincoln Planning Commission 

• Lincoln City Council 

• Mandan Planning Commission 

• Mandan City Commission 

• Morton County Planning Commission  

• Morton County Commission 

• MPO Technical Advisory Committee 

• MPO Policy Board 

 

Community Engagement: 

Consultants are encouraged to reach out to the community at large and interested or affected community members. 

Consultants are encouraged to use novel means to inform the public and gather their opinions.  Suggested ideas could 

include but are not limited to: flyers; updates in city bulletins, radio or television PSAs; coordination with local public or 

commercial media outlets; presentation to community/ business groups, and public meetings.   

 

Online Engagement: 

The consultant shall create a website to keep the public informed and engaged regarding the study.  The website should 

include regular updates, including pertinent study documents, maps, online surveys, public involvement opportunities, and 

the drafts and final reports. The website should also track hits/visits to the site.  

 

Consultants are required to dedicate one or more staff to the development and maintenance of social media posts or other 

online engagement tools to enhance the public involvement process and encourage the public’s participation.   

 

The MPO hosts a Facebook page which is intended to be a clearing house for all MPO related social media outreach.  The 

MPO will not allow consultants to create additional Facebook pages for MPO studies, but the MPO can allow 

administrative privileges to designated consultant staff during active phases of the study.  This arrangement allows 

consultants (or their designated staff) to provide study updates and public outreach via Facebook, while also allowing the 

MPO project manager and the City of Bismarck’s Public Information Officer convenient access to monitor public 

responses. 

 

Newspaper Engagement: 

Public meetings and final presentations will be advertised in the local newspaper(s).  Consultants are responsible for 
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preparing newspaper advertisements for public meetings and final presentations.  The MPO reviews the ads, provides 

necessary modifications to language and formatting, and coordinates and pays for printing with the local newspaper(s). 

 

 

XII: INFORMATION AVAILABLE TO THE CONSULTANT 

 

The following resources/data/information is available for the project from the Bismarck-Mandan MPO and its partners: 

 

Required Resources: 

1. MPO 2022-2025 Transportation Improvement Plan 

2. Arrive 2045 (2020-2045 MTP) – 2020 

3. TDMSE for 2020 Base Year Model – 2018 

4. Envision 2040 (2015-2040 LRTP) – 2015 

5. Transit Development Plan – 2019  

6. 2018 Freight Plan – 2018  

7. Bismarck-Mandan Bicycle and Pedestrian Plan – 2017  

8. 2014 Fringe Area Master Plan – 2014 

a. Burleigh-Bismarck-Lincoln 

b. Mandan/Morton 

9. 2020 Pavement Condition and Analysis Report – 2021 

10. ITS Architecture Update – 2021 

11. Colored Digital Orthophotography – 3-inch resolution – 2020 

12. Digital Elevation Data – 1-foot contours – 2020  

13. Bismarck-Mandan MPO Monitoring Report –2016/2019 

14. MPO Public Participation Plan – 2021 

15. MPO Title VI/Non-Discrimination Plan – 2017 

16. Together 2045: Bismarck Compressive Plan Update (Ongoing) 

17. Burleigh County Land Use Plan (Burleigh Growth 2015) – 2016 

18. NE Morton County Future Land Use Plan – 2016  

19. City of Bismarck Growth Management Plan – 2013 

20. Mandan Land Use and Transportation Plan – 2015 

21. Land base/Infrastructure data from member jurisdictions 

 

 

Suggested Resources: 

1. Northern Bridge Corridor Study – 2005 

2. US 83 Corridor Study – 2006  

3. Lincoln and Bismarck Connection Study – 2008 

4. N-S Beltway Study – 2009 

5. NW Bismarck Subarea Study – 2011 

6. 2011 Transit Development Plan (Mobility 2017) – 2012 

7. 43rd Avenue Corridor Study – 2013  

8. North Mandan Subarea Study – 2013 

9. Downtown Bismarck Subarea Study – 2014 

10. I-94 Corridor Study – 2015 

11. Northeast Bismarck Subarea Study – 2015  

12. Mandan and Bismarck Corridors Improvement Study – 2016 

13. 2017 Bismarck Livability Survey Documents – 2017) 

14. Bismarck-Mandan School Safety Crossing Study – 2017  

a. Bismarck Public Schools Final Report  

b. Mandan Public Schools Final Report 

15. Downtown Mandan Subarea Study – 2018  

16. US 83 Alternative Study – 2019 

17. ND Moves Plan (Statewide Active and Public Transportation Plan) – 2019 

18. Bismarck-Mandan Intersection Analysis Study – 2020 

19. ND State Freight and Rail Plan (Ongoing) 

https://www.bismarcknd.gov/DocumentCenter/View/38699/Final-TIP_Adopted-Oct2021
https://www.bismarcknd.gov/DocumentCenter/View/37132/Final_BMMPO_MTP_04062020_opt
https://www.bismarcknd.gov/DocumentCenter/View/32507/TDMSE-Final-Report
http://www.bismarcknd.gov/DocumentCenter/View/22760
https://www.bismarcknd.gov/DocumentCenter/View/35738/Final-Report_May-2020_Complete
https://www.bismarcknd.gov/DocumentCenter/View/32966/Final-Bismarck---Mandan-Regional-Freight-Study
https://www.bismanbikewalk.com/
http://www.bismarcknd.gov/DocumentCenter/View/22002
http://www.bismarcknd.gov/DocumentCenter/View/22003
https://www.bismarcknd.gov/DocumentCenter/View/37334/Pavement-Conditions--Analysis-2020-Final-Report
https://www.bismarcknd.gov/DocumentCenter/View/39393/Bismarck-Mandan-MPO-ITSRA-2021-Final-Report
https://www.bismarcknd.gov/1457/Monitoring-Report
https://www.bismarcknd.gov/DocumentCenter/View/38381/Title-VI-Plan_2021-Update
http://www.bismarck.org/index.aspx?NID=1335
https://www.bismarcknd.gov/together2045#:~:text=A%20comprehensive%20plan%20is%20used,development%20of%20the%20Bismarck%20area.
https://www.bismarcknd.gov/DocumentCenter/View/26565/MPOBurleighFutureLandUsePlanRFull?bidId=
http://www.bismarcknd.gov/DocumentCenter/View/27326
https://www.bismarcknd.gov/DocumentCenter/View/22126
https://www.cityofmandan.com/vertical/sites/%7B38C3EFDC-F4D8-4D02-9E13-0987A081A7A4%7D/uploads/Mandan_Land_Use_and_Transportation_Plan_final_w-resolution_6-15-2015.pdf
https://www.bismarcknd.gov/DocumentCenter/View/29296/Final-Report?bidId=
https://www.bismarcknd.gov/DocumentCenter/View/22654/83-Corridor-Report_Final_Appendices_2006?bidId=
https://www.bismarcknd.gov/DocumentCenter/View/284/Lincoln-Bismarck-Final-Report?bidId=
https://www.bismarcknd.gov/DocumentCenter/View/4222/Final-Report?bidId=
https://www.bismarcknd.gov/DocumentCenter/View/3430/Executive-Summary_January-2011?bidId=
http://www.bismarcknd.gov/DocumentCenter/View/4346
http://www.bismarcknd.gov/DocumentCenter/View/20835
http://www.bismarcknd.gov/DocumentCenter/View/20799
http://www.bismarcknd.gov/DocumentCenter/View/20796
http://www.bismarcknd.gov/DocumentCenter/View/22877
http://www.bismarcknd.gov/DocumentCenter/View/24988
http://www.bismarcknd.gov/DocumentCenter/View/26602
https://bismarcknd.gov/DocumentCenter/View/27795/2017-Bismarck-Livability-Survey---SWOT---City-Government
https://www.bismarcknd.gov/DocumentCenter/View/31651/BismarckSSCS_120117
https://www.bismarcknd.gov/DocumentCenter/View/31652/MandanSSCS_111317
https://www.bismarcknd.gov/DocumentCenter/View/31642/Downtown_Mandan_Subarea_Study_Final_Report
https://www.bismarcknd.gov/DocumentCenter/View/33964/US83_Report_Final_190731
https://www.dot.nd.gov/plans/statewide/docs/NDMovesPlanWithExecSummary.pdf
https://www.bismarcknd.gov/DocumentCenter/View/37061/Bismarck-Mandan-Intersection-Analysis-Study---Final-Report
https://www.dot.nd.gov/projects/frp/
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Appendix A: Proposed Sub-Consultant Request Form 
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Appendix B: Consultant Self Certification of Government-Wide Debarment and Suspension (Nonprocurement) 

Form 
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Appendix C: Certification and Restriction on Lobbying Form 
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Appendix D: Federal, State and Local Clauses 
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Appendix E: Cost Estimate Form 

 

 

(Include completed form(s) in a separate sealed envelope – labeled “SEALED COST ESTIMATE – Firm Name” and 

submit with technical proposal as part of the RFP response.  Cost estimates are required of both the prime consultant and 

any subconsultants.) 

 

 

The cost estimated should be based on a not-to-exceed budget of $520,000.  Changes in the final contract amount and 

contract extensions are not anticipated. 

 

 

REQUIRED BUDGET FORMAT 

Please Use Audited DOT Rates Only 

2021 TDMSE and 2025-2050 MTP 

 

1. Direct Labor Hours X Rate = Total 

Name, Title, Function 0.00 X  = 0.00 

  X  =  

  X  =  

  X  =  

2. Overhead 
 

3. General & Administrative Overhead 
 

4. Subcontractor Costs 
 

5. Materials and Supplies Costs 
 

6. Travel Costs 
 

7. Fixed Fee 
 

8. Miscellaneous Costs 
 

Total Costs  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



REQUEST FOR PROPOSALS 

FOR  

TRAFFIC DATA ACQUISITION 

The Bismarck-Mandan Metropolitan Planning Organization (MPO) requests proposals from qualified consultants for the 

following project: 

Traffic Data Acquisition 

Qualifications based selection criteria will be used to analyze technical proposals and interviews from responding 

consultants. The MPO reserves the right to reject any or all proposals.  This project has a not to exceed budget of 

$80,000. 

Interested firms should contact, Rachel Drewlow Executive Director, at the Bismarck-Mandan MPO, 221 N 5th Street P.O. 

Box 5503, Bismarck ND 58501.  Contact can also be made via phone 701.355.1852 or by email: 

rdrewlow@bismarcknd.gov. 

All proposals received by 4:00 PM (CST) on March 10, 2022, will be given consideration for an interview via video 

presentation (platform supplied by consultant).  The Bismarck-Mandan MPO reserves the right to limit the interviews to 

a maximum of five (5) firms whose proposals most clearly meet the RFP requirements.  Firms will be notified in writing or 

by phone of shortlist results.  Successful candidates will receive date, time and location information for the interviews. 

It is the responsibility of the consultant to ensure all required elements of the proposal are submitted.  Proposals missing 

required elements will be rejected and consultants will be denied interviews.   

Minority, women-owned, and disadvantaged business enterprises are encouraged to participate.  Respondents must submit 

four (4) copies of the written proposal, one (1) electronic copy, and one (1) copy of the sealed cost estimate (submitted in a 

separate, sealed and clearly marked envelope).  The full length of the proposal shall be no more than eight (8) pages, and 

preferably printed as double sided.  Stapling is preferred over spiral binding.  Appendix material is not counted toward the 

eight (8) page limit.  Submittals must be received no later than 4:00 PM (CST) March 10, 2022 and may be shipped or hand 

delivered to: 

Bismarck-Mandan MPO 

221 N 5th Street 

P.O. Box 5503 

Bismarck, ND 58506-5503 

Once submitted, the proposals become the property of the MPO.  Proprietary information must be clearly noted in the 

proposal, or it will be subject to open records laws. 

EXHIBIT G

rdrewlow@bismarcknd.gov
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REQUEST FOR PROPOSAL 
 
 
 
 
 

TO PERFORM 
PLANNING SERVICES FOR: 

TRAFFIC DATA ACQUISITION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

RACHEL DREWLOW 
 

BISMARCK-MANDAN METROPOLITAN PLANNING ORGANIZATION 
 
 
 
 
 
 
 
 
 
 
 

PROPOSALS MUST BE DELIVERED TO 
RACHEL DREWLOW, BISMARCK-MANDAN MPO 

BY 4:00 P.M. March 10,2022 
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I. PURPOSE OF THE REQUEST 

 

The purpose of this Request for Proposals (RFP) is to provide interested consulting firms with enough 

information about the data collection services desired by the Bismarck-Mandan Metropolitan Planning Organization 

(MPO). This information is meant to convey the general intent of the MPO in regards to the data collection and to further 

guide interested firms in the preparation/submittal of a proposal. 

 

 

II. GENERAL INSTRUCTIONS 

 

A. Any questions or comments regarding this proposal should be submitted to: 

Bismarck-Mandan MPO 

221 N 5th Street 

P.O. Box 5503 

Bismarck, ND 58506-5503 

 

Phone: 701.355.1852 

E-Mail: rdrewlow@bismarcknd.gov 

B. Proposals shall be submitted to: 

Bismarck-Mandan MPO 

City/County Building 

221 N 5th Street 

P.O. Box 5503 

Bismarck, ND 58506-5503 

C. All Proposals must be clearly identified and marked as follows: 

Proposal for: 

Traffic Data Acquisition 

Firm’s Name 

Bismarck-Mandan MPO 

D. The MPO will only consider proposals received prior to 4:00 PM Central Time on Friday, March 10, 2022, 

which also contain a sealed cost estimate.  Four (4) copies of the written proposal, one (1) electronic copy, and 

one (1) copy of the sealed cost estimate (submitted in a separate, sealed and clearly marked envelope) must be 

received by the deadline.  Cost estimates are not to exceed $80,000.  Electronic copies may be sent via a flash 

drive or emailed to rdrewlow@bismarcknd.gov.  Proposals received after the 4:00 PM deadline will be 

considered unresponsive and will not be considered for an interview. The MPO reserves the right to reject any 

or all proposals. 

E. Proposal Cut Down:   

The Selection Committee intends to interview, via video conference, between three (3) and five (5) consultants, 

depending on the number and quality of proposals received.  Strength of the written proposals will be the basis 

for awarding an interview.  Consultants who are awarded a video interview will be notified by phone. 

Consultants not selected for an interview will be notified in writing. 

F. Selection Committee:   

The Selection Committee will consist of a four (4) person panel; three (3) voters and one (1) moderator.  

Committee members represent the following entities: The City of Bismarck, City of Mandan, and NDDOT.  

The MPO Project Manager will moderate the web-based interviews and provide a tie breaking vote if needed. 

G. Interviews:  

Consultants will be evaluated on both their written proposal and the live interview by video conference 

(platform supplied by consultant).  Ranking is based on the criteria listed in Section V: Evaluation Criteria 

and Process. Interviews are planned to be held between April 11-14.  Consultants will be given thirty-five (35) 

total minutes to present their proposals and include Q&A. It highly recommended that consultants allow some 

time for Q&A within their thirty-five minutes.  There will be ten (10) minute breaks between interviews.  

rdrewlow@bismarcknd.gov
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H. Disadvantaged Business Enterprise: 

In the event of equally ranked consultants, additional positive consideration will be given to proposals which 

employ a Disadvantaged Business Enterprise (DBE) company.  The DBE company must be certified with the 

North Dakota Department of Transportation (NDDOT).  This applies equally to the Prime or Sub-Consulting 

company, and any such company should be identified in the proposal.   

I. Selection and Approvals:  

Selection will be based on the interview committee’s recommendation and a successful cost proposal.  All 

interviewees will be notified of the selection results by phone and formal letter.   

J. Contract Negotiations: 

Contract development will begin immediately after Policy Board approval of the Top-Ranked Consultant.  The 

MPO has a template contract which it desires to use for the study.  Consultant will be required to prepare a 

Scope of Work and Final Fee Schedule, which will be included in the contract.   (To expedited contract 

negotiations, the MPO request a Sealed Cost Estimate be prepared and submitted with the RFP submission.) 

The draft contract is reviewed by MPO Staff, local and federal partners, and legal counsel(s).  After 

negotiations, the MPO intends to execute the contract upon staff authority. 

 

Final negotiations will include submission of: 

1) Prime Consultant scope of work and final fee schedule not exceeding $80,000 

2) Prime Consultant Certificate of Liability Insurance 

3) Scope of work and fee schedule for ALL Sub-consultants  

4) SFN 60233: Prime Consultant Request to Sublet Form (blank form will be provided by MPO) 

5) Up-to-date SF330 Form for NDDOT (See Section III: Content of Proposals). 

 

III. CONTENT OF PROPOSALS 

 

Length of Proposals: 

The proposal pages shall be numbered and limited to eight (8) pages, preferably double sided.  The reverse page side would 

be page 2.  The cover page, table of contents, and appendix material will not count toward the eight (8) page limit. Stapling 

is preferred over spiral binding.   

 

Required Elements for Proposal: 

The consultants are requested to be as brief and concise as possible.  The consultant’s written proposal shall address the 

following major sections: 

 

1. Description of firm 

2. Organizational chart showing project team and general activities 

3. Table of key individuals’ time-available for project/study 

4. Understanding of project and proposed work approach 

5. Brief examples of past, pertinent work projects 

 

Required Elements for Appendix: 

The consultant’s appendix must include the following items unless noted as ‘optional’.  The following items will not count 

toward the eight (8) page limit and may take as many pages as needed.    

 

• Proposed Project Schedule: Proposed schedules may begin as soon as April 19, 2022 and should detail all 

activities necessary to complete the study.  Activities may include but are not limited to:  

▪ Monthly updates (via telephone or in person) to MPO TAC and Policy Boards 

▪ Additional information (provided, as available, by MPO, NDDOT, Bismarck, or Mandan) 

▪ Data review by MPO, NDDOT, City of Bismarck and City of Mandan  

▪ Delivery of final approved data 

▪ Final Presentations to the MPO’s TAC and Policy Boards 

• Quality Control/Quality Assurance (QC/QA) program: Detail the program that will be used on the project.  This 

(QC/QA) program must identify the team members, their responsibilities, and stages of development at which each 

is to be responsible. 
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• Required Qualification Based Selection (QBS) Documents: 

▪ Signed Proposed Sub-Consultant Request Form (Appendix A) 

▪ Signed Consultant Self Certification of Government-Wide Debarment and Suspension (Nonprocurement) 

Form (Appendix B) 

• Resumes or list of Personnel: Detail who will be assigned to work on the project (including titles, education, 

and/or work experience). 

• Optional: Consultants are encouraged to update or complete a Federal Standard Form 330 (Architect-Engineer 

Qualifications). The SF 330 is an NDDOT requirement, and proves the consultant is pre-qualified to provide 

architectural, engineering and/or planning services for NDDOT.  Consultants will not be penalized if the SF 330 is 

omitted in their proposal, but the consultant selected for contract negotiations must provide an active SF 330 

before the contract can be signed.   

 

See http://www.dot.nd.gov/divisions/environmental/docs/cnsultnt_prequal_reqirments.pdf for link to the SF 330.  

All SF 330 forms will be kept on file by the MPO and forwarded to NDDOT. 

 

Required Sealed Cost Estimate:  

See Appendix D.  Cost estimates have no weight in the committee’s ranking process.  This is being requested to expedite 

the contract negotiations.  Sealed cost estimates are required for the both the prime consultant and any subconsultants.  

Sealed cost estimate will be opened for the top ranked consultant after consultant selection and prior to contract 

negotiations. Sealed cost estimate shall not exceed $80,000.  Consultants are directed to leave out all cost estimates from 

written proposals and presentation materials. 

 

Disclosure of Proposal Ownership: 

After the selection process, the contents of all proposals will be subject to the City of Bismarck’s Open Records Law and 

may be open to inspection by interested parties.  Any information included in the proposal that the proposing party believes 

to be a trade secret or proprietary information must be clearly identified in the proposal.  Any identified information 

documented as such and protected by law may be exempt from disclosure. 

 

 

IV: ADDITIONAL REQUIRMENTS AND MISCELLANEOUS INFORMATION 

 

Federal and State Contract Requirements:  

NDDOT and FHWA require that specific clauses accompany federally funded projects executed by the MPO.  Consultants 

should be prepared to abide by the necessary clauses which are included verbatim and unaltered in all potential BMMPO 

contracts.  The clauses can be reviewed in Appendix C: Federal, State and Local Clauses. 

 

General Information:  

Bismarck-Mandan MPO reserves the right to enter into a supplementary agreement to have the selected firm perform any 

additional work not currently assigned. 

 

Once a consultant has been selected, the MPO and its partners will request a cost menu breakdown from the 

selected consultant.  The cost menu will allow the MPO and its partners to make a final prescribed count selection type for 

each count location, in order to develop a final contract.   

 

If the contract is terminated prior to completion of the final report, all work completed, which has been compensated for, 

shall become the property of the NDDOT, as per the ‘Ownership of Work Product’ Clause.  The final report will be 

submitted using the following formats and standards, if applicable: 

 

• PetraPro formatted final data 

• GIS Shapefiles 

• MS Word/ MS Excel 

• Adobe Acrobat (Standard or Compatible) 

• NDDOT Data Collection Codes and Procedures 

• NDDOT and/or City, as applicable, Drafting Standards 

http://www.dot.nd.gov/divisions/environmental/docs/cnsultnt_prequal_reqirments.pdf
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• NDDOT Design Manual 

• Chapter 19 NDDOT Survey and Photogrammetry Manual 

 

V. EVALUATION CRITERIA AND PROCESS 

 

The selection process will be completed in accordance with Bismarck-Mandan MPO policies.  Written proposals shall 

address the firm’s ability to perform the necessary services in the allotted time with qualified personnel.  Selection will be 

based on an array of measures chosen from the following criteria: 

 

1.  Recent, current, and projected workloads 

2.  Ability of professional personnel (staff experience and technical capabilities) 

3.  Related experience on similar projects 

4.  Location 

5.  Project understanding, issues and approach 

6.  Past Performance 

7.  Willingness to meet time and budget 

8.  Recent and current work for the agency 

9.  Project Schedule 

 

The final selection will be based on written proposals along with interviews.  All firms not selected will be notified in 

writing. 

 

In the event of equally ranked consultants, additional positive consideration will be given to proposals which employ a 

Disadvantaged Business Enterprise (DBE) company.  If no DBE is employed, the moderator’s rankings will provide the tie-

breaking score.  See Section II: General Instructions for more information.   

 

A final scope of work will be developed and price will be negotiated with the successful firm.  An agreement will be 

executed with a single firm.  If unable to arrive at a mutual agreement with the top ranked firm, the MPO retains the right to 

move on to negotiations with the second (then third, etc.) ranked firm.  Approved sub-agreements for minor portions of the 

work will be permitted. 

 

 

VI. REGIONAL CONTEXT AND EXISTING CONDITIONS 

 

Bismarck-Mandan MPO Region:  

The Bismarck-Mandan MPO consists of the cities of Mandan, Bismarck, and Lincoln, and the metropolitan portions of 

Burleigh and Morton County. The MPO has a performance-based planning process that supports metropolitan community 

development and federal, state and local transportation goals. These plans and programs are intended to lead to the 

development of an integrated, multi-modal metropolitan transportation system that facilitates the safe, efficient and 

economic movement of people and goods. 

 

The MPO planning area is roughly 394 square miles with an estimated population of approximately 115,000 and 50,000 

households (Source: 2013-2017 5-year American Community Survey).  The MPO area is bisected from north to south by 

the Missouri River and is generally comprised of rolling topography throughout. One of the more noteworthy challenges 

facing the MPO planning area is the heightened level of growth, experienced largely to energy development in western 

North Dakota from 2011-2015.  Historic growth trends in the MPO area have traditionally hovered within a 1% to 1.5% 

annual rate of population growth.  The currently adopted growth projection is a “Continuation of Past Trends”, or a 1.2% 

annual growth rate for the period between 2015 and 2045. 

 

While the population growth is generally perceived as positive, there are some noteworthy concerns, specifically: the 

impact of recent growth on public service costs, the continued ability of the MPO region to grow in an efficient manner, 

and the ability to maintain the high quality of life enjoyed by residents of the communities.  Heightened rates of growth 

strain many aspects of the region’s transportation infrastructure and have increased demands on area municipal services, 
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schools, and transportation.  Also, topography, man-made barriers, and historical development patterns have contributed to 

challenges regarding roadway connectivity.  The MPO’s local jurisdictions have worked diligently to meet these needs, and 

now must develop a balance to accommodate the expanding systems but also maintain current, aging infrastructure. 

 

 

VII. OBJECTIVE 

The MPO and its partners wish to supplement their vehicle counting data with current 2022 counts.  Because these counts 

will be the basis of some important road funding decisions in the future, it is important that the count data is accurate and 

trustworthy. In addition, the count data will help in the development and prioritization of projects within upcoming MPO 

TIPs (Transportation Improvement Plan), and in the development of the next Travel Demand Model (TDM) and MTP 

(Metropolitan Transportation Plans).  

 

 

VIII. SCOPE OF WORK 

 

Traffic Collection Preparation 

The consulting/engineering firm will be responsible for supplying the appropriate amount of traffic data collection 

equipment needed to complete the project on time.  Portable counter road tube length, the length of road tube used with 

each counter, shall be in accordance with manufacturer’s recommendations such that the optimal length of tube is used to 

obtain proper vehicle classification and/or identification.  Any equipment damaged or lost during traffic data collection for 

any reason will be at the consultant’s expense. 

 

The consultant shall determine which locations they plan to count prior to each deployment and shall determine whether or 

not there are any events, closures or any other activities that may interfere with the counting equipment or may jeopardize 

the reliability of the counts. The consultant shall also notify the proper jurisdictional city’s Public Works and Engineering 

Departments of the subject roadway at least 2 working days prior to each counter deployment so that the proper 

maintenance crews are aware of the presence of the counting equipment when performing their work. 

 

Upon arrival at each count location, the consultant’s technicians should assess the area to determine if there are temporary 

conditions that may impact the count data. In such cases, the location may need to be rescheduled. If the consultant has any 

questions regarding the impact of certain events/closures on desired traffic counts, the consultant may ask the MPO contact. 

 

The consultant shall determine if any permits are necessary to perform the work and shall obtain any 

permits necessary prior to beginning work. Any costs associated with permits will be the responsibility of the consultant. 

 

At all times the consultant’s technicians in the field will be responsible for determining the relative level of safety for 

deploying traffic counters. If a technician feels unsafe at any time, they should not deploy traffic counters. The consultant is 

strongly encouraged to schedule technicians so that counter deployment can occur during non-peak hour travel times and 

only during daylight hours. The consultant’s technicians will be responsible for wearing all appropriate personal safety 

equipment, and for deploying appropriate signage and traffic control devices (e.g., cones, etc.) to alert motorists to their 

presence. The MPO strongly recommends that all technicians work in teams of no less than two persons, where one person 

can act as flagger and spotter for the person deploying the traffic counter (see MUTCD for appropriate flagging 

techniques). 

 

It is the responsibility of the consultant’s technicians to review each location and the existing circumstances to determine if 

a flagger/spotter is a necessary safety precaution. The MPO recommends that aerial photos of each deployment location be 

reviewed prior to counter deployment in order to develop a plan for proper and safe placement of the counter, and to 

determine where the technicians should park their vehicle while deploying the counters. 

 

Traffic Data Collection  

The consultant will be responsible for safely, accurately, and efficiently collecting 48 or 24-hour (minimum) traffic count 

data at up to 90 designated locations.  Trucks shall be considered vehicle classes 5 through 12.  Bicycle and pedestrian 

counts may be requested at up to 40 of the 90 designated locations. Locations will be determined at time of contract 
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negotiation.  (NOTE: An additional 12 locations, collected by NDDOT in spring/summer 2022, will require processing by 

the Consultant.  Maximum number of intersections collected is 88.  Maximum number of intersections processed is 100.) 

 

The Number of intersection which require data collection (turning movements, classifications, and possible bicycle/ped 

counts) are listed below: 

 

• Bismarck - Up to 63  

• Mandan - Up to 25 

 

Equipment 

The consultant may use whichever traffic data collection equipment best suits the roadway configuration and traffic 

conditions. For example, tube counters may be desired on medium and low traffic volume roadways while radar or visual 

(example: MioVision) counters may be preferred on roadways where the traffic volume and number of lanes may be unsafe 

and less accurate using tube counters. 

 

It will be the responsibility of the consultant to provide all equipment necessary to perform the traffic data collection. The 

consultant will be responsible for providing the labor, transportation, and personal safety equipment (vests, cones, signs, 

etc.) necessary to safely and efficiently deploy traffic counters. Additionally, the consultant will be responsible for checking 

on counters and road tubes every 24 hours to ensure that they remain secured and are operational. 

 

Count Collection 

The first deployment of traffic counters can begin April 2022 and shall end prior to June 1, 2022. Traffic counts shall be 

collected on days when the schools are in session. Traffic counts shall be collected on Tuesday, Wednesday, and/or 

Thursday but shall not be conducted on any public holidays (i.e. Easter Holiday, Mother’s Day, Memorial Day) or when 

schools are not in session. 

 

Additional Processing of NDDOT Collection 

NDDOT employs MioVision and will be collecting 12 (twelve) 24-hour counts within the City of Bismarck area during 

spring/summer of 2022.  NDDOT does not have resources to process these collections.  Therefore, the consultant would be 

requested to process the NDDOT collections within this project and supply the information to the MPO and NDDOT.  

 

 

IX. REVIEW AND COMPLETION PROCESS 

 

Deliverable 1.0: developed by the consultant, which the MPO will approve. The spreadsheet will ask for date of counts, 

location information (street, location description, and GPS coordinates), counter information, first 24-hour traffic count, 

second 24-hour traffic count, and average ADT. The consultant shall provide the MPO with the most current spreadsheet, 

in Microsoft Excel format, once every fourteen (14) days, for the MPO’s review. The MPO will review all the latest traffic 

count data in the spreadsheet and will work with the consultant to identify possible inaccuracies in recorded count data, and 

will cooperatively develop a list of re-count locations (if necessary).  The raw count data files shall be provided to the MPO 

in 15-minute increments. 

 

Once all locations have been counted, the consultant shall provide the MPO with the completed spreadsheet of all traffic 

data information and MPO and its partners will review all data in the spreadsheet. The MPO will work with the consultant 

to identify possible inaccuracies in recorded count data and will cooperatively develop a list of re-count locations (if 

necessary). Any recounts will be at the expense of the consultant. 

 

Upon collection of all traffic count data, the consultant shall provide the MPO with a GIS shapefile consisting of count 

information with a point at each specific count location. The points shall be shown in NAD 1983 HARN State Plane North 

Dakota South FIPS 3302 Feet Intl. The attributes of each count location shall include: 

• Count ID Number 

• Street 

• Location Description 

• Latitude 
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• Longitude 

• Date & Time Set Up 

• Date & Time of Pick Up 

• Within ¼ mile of school 

• Street Classification 

• AADT 

• Truck Count (if necessary) 

• % Trucks (if necessary) 

 

The consultant will develop a shapefile that will be sent to the MPO for review. 

 

Once completed with the project all count information shall become the property of the MPO and its partners. The 

consultant shall not keep or sell any of the traffic data without prior permission from the MPO and its partners. 

 

 

Schedule for Contract Development and Final Study Deadline: 

 

 RFP Submittal Deadline    March 10, 2022 

 Notification for Interviews    March 24-25, 2022 

 Interviews and Notification of Ranking  April 11-14, 2022 

 Approval(s) and Notice to Proceed   April 19, 2022 

 Formal Notification of Firms April 20, 2022 

 Negotiation of Data Purchase Contract      April-May 2022 

 Final Data Delivery (MPO Counts)   August 30, 2022  

 Final Data Delivery (NDDOT Counts)  October 15, 2022 

 

 

X. INFORMATION AVAILABLE TO THE CONSULTANT: 

 

Available studies and information: 

 

The following resources/data/information is available for the project from the Bismarck-Mandan MPO and its partners. 

 

1. ITS Architecture Update – 2021 

2. MPO Title VI/Non-Discrimination Plan – 2021 

3. MPO Public Participation Plan – 2017 

4. Land base/Infrastructure data from member jurisdictions 

5. Colored Digital Orthophotography – 3-inch resolution – 2020 

6. Digital Elevation Data – 1 foot contours – 2020 

7. Bismarck Public School Calendar for 2021-2022  

8. Mandan Public School Calendar for 2021-2022 

 

 

https://www.bismarcknd.gov/DocumentCenter/View/39393/Bismarck-Mandan-MPO-ITSRA-2021-Final-Report
https://www.bismarcknd.gov/DocumentCenter/View/38381/Title-VI-Plan_2021-Update
https://www.bismarcknd.gov/DocumentCenter/View/30682/PPP_2017-Update?bidId=
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XI: STUDY AREA MAP  

 

 

 



 
 

 

The Policy Board of the Bismarck-Mandan MPO hereby certifies the appropriate federal 

and state requirements were followed in developing the Request for Proposal, selection 

of consultant, and execution of contract for the East Main Avenue Corridor Study.  Said 

requirements are pursuant to the Qualifications Based Selection procedures, specifically 

as regards Local Public Agencies and Metropolitan Planning Organizations, as 

prescribed by the North Dakota Department of Transportation in the Consultant 

Administration Services Procedure Manual. 

 

 

 

ATTEST: Bismarck-Mandan Metropolitan 

Planning Organization 

 

__________________________    __________________________ 
Name (Print or Type)      Name (Print or Type) 

 

 

__________________________    __________________________ 
Signature        Signature 

 

 

__________________________    __________________________ 
Date        Date 




